G R S App F IX 4]

1948-49

File No 42-48

Previous References
Ml 157-48 (1,2) (Ml)

Serial Nos 44,45

Later References
BTB 17-52-7, 8

GENERAL AND REVENUE SECRETARIAT

Serial Nos Two

P8/C

Part B for May '49

SUBJECT

Tender for laying underground Sub-main Sewer line for preventing the Sewage from entering The Hosakere Tank, Bangalore City

To The Chmn, C I T B, Bangalore
" Auditor, P W Dept
" Ml Comr Bangalore City (Through The Forsdt)

G O No L 13897-900/B 27-5-49
Sanctions The proposal

6188/Mel.

App F III 2

General and Revenue Secretariat | File No | of 194

Serial No 67

Letter No 4446-/46-Leg
R 9/2/49 from the chairman
B T S requesting approval
to accept the lowest tender
of M/s A T Acharya & Co
for Rs 5-5, 094/- for laying
underground sub-main sewer
line for preventing the sewage
from entering the Hostel
wards near the Driving Rules
Bangalore

1) Submitted
This may be sent
to the chief Engineer for Roads
for favour of remarks on
the proposal urgently
AO 203
26/2/Leg
Ma 22/2 2) Forwarded with
Pr 23/2/49 compliments to the
Chief Engineer for Roads &
Buildings for favour of
~~other estimate~~ opinion in regard
to the acceptance of the tender
as resolved by the Trust Board

B.O
Ramachandra
for Leg Secretary
24/2/49

CHIEF OF THE CHIEF ENGINEER OF MADRAS
AO 36
REGD No ...../...
DATE 4-3-49
BANGALORE

1065
4-3-49

Brought forward
28/2/-

Note—Con'n Sheet

File No | of 194 | General and Revenue Secretariat

Serial No

U O Memo No 492 Hqrs 29 4 48 Dated

3) Returned with compliments

2 The lowe- tender of M/s A T Acharya & Co , or the work may be accepted

Secretary to Government General department } CHIEF ENGINEER FOR R & B 28/4/48

BRS Row ,28 4

29/4

4) submitted

In go of 1-10-48 / flg a/
sanction was accorded to an estimate for Rs 41, 640/- for laying underground main sewer line for preventing the sewage from entering the Housekeeping tank near the Bunny Mills, Baig-

5) The lowest tender received for the work portion of the estimate costing Rs 31, 367/- is that of M/s A T Acharya & Co for Rs 55, 084, involving an excess of 70 5%

6) The Chief Engineer for R & B who was consulted

Serial No

61

Sec, for laying underground sub-main sewer line for preventing the sewage from entering the Horsukere tank, seeking

in the matter, he recommends that the tender of M/s A Chargateo may be accepted - Vide para 3 above

7) In the above circumstances, a draft go accepting the tender of the contractor is put up for consideration

Sec B/S
By 3/5/49

Secy to Govt
W/S/49

may be approved
By
3/5/49

Secretary to Govt
Finance &
Industries,

JHD
2/5

By
2/5/49

Secy
for
2/5/49

To,

The chairman, C & T Board, Bangalore
The Secretary, P W D
The Dy Comm, Belg-
Lr 138 97-900 dt 27/5/49
Same clause the proposal

SECRETARIAT OF MYSORE
No
Date
CENTRAL DEPARTMENTS

4783
6/5/49

SECRETARIAT OF MYSORE
No
Date 2/5
CENTRAL DEPARTMENTS

NOTE—Contn Sheet

File No of 194

General and Revenue Secretariat

Serial No

Md. 42-48-44

G 1146/48-9 Rec(2) recd ex-t comparative statement

IMMEDIATE

Office of the City Improvement Trust Board,
"Ring Villa", Seshadri Road,
Dated, Bangalore, the 9th February 1949



The Secretary to Government,
General Department, Bangalore

Sir,

Re Tender for laying underground sub-main sewer line for protecting the service from entering the Hoskere Tank near the Parry Mills in Bangalore City

---

Adverting to G O No L 7504-7/11 157-48-2 dated 1-10-48 sanctioning the estimate for 41,640/- for the above work, I have the honour to state that tenders were called for for the work and the marginally noted two Contractor tendered for the work as noted against each

(1) M/s A T Acharya & Co , 55,024/-
(2) M/s Cannon Dunkerly & Co , Ltd , Madras 59,596/-

2 It is seen from the Comparative statement herewith sent along with the original tenders, the tender of M/s A T Acharya & Co , for 55,024/- is the lowest and is 70 5% (in excess of the sanctioned estimate for 31 307/- work portion only)

3 The Engineer Officer reports that the estimate for this work was prepared prior to 1940, adopting the schedule of rates then current which were very low compared with the current schedule of rates and that the cost of labour, the pipes cement and materials has gone up very high and that the rates quoted by M/s A T Acharya & Co , is the lowest tender for the work and compares very favourably with the present schedule of rates of the Department which is 28% excess

4 This was placed before the Board for consideration at its meeting held on 21-12-1948

5 The point for consideration was that M/s A T Acharya & Co , had quoted a rate of Rs 6-8-0 for laying C I pipe of 9" dia etc , excluding the cost of pipe while M/s Cannon Dunkerly & Co , Ltd , had quoted 0-10-0 only for laying

6 The Chief Engineer who scrutinised the tender

tenders explained that inspite of their quoting - 6-8-0 on that date, the tender of M/s A T Acharya & Co , was still the lowest Having regard to all circumstances, he was of the view that the lowest tender might be accepted and the work pushed through After some discussion, it was resolved

"That the lowest tender of M/s A T Acharya & Co , be approved and sanction of Government be obtained thereto"

I accordingly request that as resolved by the Board, sanction of Government may kindly be obtained to the acceptance of the lowest tender of M/s A T Acharya & Co and communicated

The tenders in original together with the Comparative statement are enclosed for favour of reference and early orders, as the Contractors cannot be made to wait for a long time when there is appreciable fluctuations in rates

Yours faithfully,

CHAIRMAN

SVL/-2-

G P S App F VI—G 2]

SUBJECT

5 copies

Section MR

File No 42-48

Serial No 45

Diary No of letter replied to

General and Revenue Secretariat

( )

the *194*

Proceedings of the Government of His Highness the Maharaja of Mysore

Date of issue 24-

(Sd W) 194

Signed by [illegible]

Read— Go No 3504-7/MR 157-48-2 & 1-10-48 sanctioning an estimate for Rs 41,640/- for laying underground sub-main sewer lines for preventing the sewage from entering the Hosakere Tank near the Bowring Mills, &c

2) Letter No 5446/48-49 & 9/2/49 from the chairman, C & T Town Bungalow, requesting sanction to the acceptance the tender of M/s A T Acharya & Co for Rs 55,094

Order thereon—No

May this be—

(i) printed?

(ii) treated as a Standing Order?

(iii) published in the Gazette English Part?

(iv) translated?

(v) placed at the disposal of the Press?

(vi) published in the Gazette Kannada Part?

being the lowest of the tenders received, for the work portion costing Rs 31,367/- of the estimate referred to in the go read above

3) the official note No 492 d 29-4-49 from the Chief Engineer for R&B on the matter

read above No L 13897 dt 12-8-48

sanction is accorded to accept the tender of M/s A T Acharya for Rs 55,094/-
(Rupees fifty-five thousand and ninety-four only)
for the above said work

List of Enclosures

By order,

To,

The Chairman, C & T Board

Copied by Bangalore W/R

Examined by

The Auditor, P W D

The Accountant, Public Works Department

The C.E. for R&B

WD 04162—GPB—60 000—23 10 41

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

Read:-

Government Order No.3504-7/SL.157-48-2 dated 1st October 1948 sanctioning an estimate for Rs.41,040/- for laying underground sub-main sewer lines for preventing the sewage from entering the Pesakere Tank near the Binny Mills, Bangalore City.

2. Letter No.C.4.6/48-49 dated 9th February 1949 from the Chairman, City Improvement Trust Board, Bangalore, requesting sanction to the acceptance of the tender of Messrs. A.T.Acharya & Co., for Rs.55,094/- being the lowest of the tenders received, for the work portion costing Rs.31,367/- of the estimate referred to in the Government Order read above.

3. Un-official Note No.492 dated 29th April 1949 from the Chief Engineer for Roads and Buildings in the matter.

ORDER NO.L. 1[illegible] 42-48-45

Dated, Bangalore, the 24-5-49

Sanctioned is accorded to accept the tender of Messrs. A.T.Acharya and Co. for Rs.55,094/-(Rupees fifty five thousand and ninety four only) for the above said work.

For Secretary to Government,
General Department.

To

The Chairman, City Improvement Trust Board, Bangalore, with records.
" Auditor, Public Works Department.
" Municipal Commissioner, Bangalore City (through the President)
" Chief Engineer for Roads and Buildings in Mysore.